

(An Autonomous Organization under the Ministry of AYUSH, Govt. of India)

#### Pre-Bid Meeting was held on 18.01.2023 at 11.00 AM

Expression of Interest for "Supply, installation, commissioning and integration of various IT infrastructure items with exiting IT infrastructure" at AIIA. New Delhi

S.No.	Jo. Tende Tender Clause		Bidder Query	AIIA response/ Amended Tender Clause		
	r Docu					
	ment					
	page numb					
	er					
1.	67	Financial Bid format	Needs clarity	Revised Financial Bid format is attached here		
		The Bidder should be a Central	We request to amend the clause:	The Bidder should be a Central		
		Government/State Government PSU	"The Bidder should be a Central	Government/State Government PSU (Public		
		(Public Sector Unit)/ CMMI III or	Government/State Government	Sector Unit)/ Private		
		above level company having	PSU (Public Sector Unit)/	Origination/MSME/CMMI III or above level		
		demonstrable track record of	MSME/CMMI III or above level	company having demonstrable track record		
2.	50	rendering e-Governance and IT	company having demonstrable	of rendering IT Infrastructure setup services		
		services for a Large integrated	track record of rendering e-	for a organization and shall have IT solution		
		Medical Institution envisaged here	Governance and IT services for a	architects, and ICT system network		
		and shall have IT solution architects,	Large integrated Medical	administrator		
		and ICT system network	Institution envisaged here and			
		administrator.	shall have IT solution architects,			



			and ICT system network	
			administrator."	
			We request to amend the Clause:	
		(a) The bidder should have	(a) The bidder should have	
		manufactured and/or	manufactured and/or	(a) The bidder should have manufactured
		supplied/completed "Supply,	supplied/completed "Supply,	and/or supplied/completed "Supply,
		Installation, Commissioning, Cabling	Installation, Commissioning,	Installation, Commissioning, Cabling and
		and Integration with exiting IT	Cabling and Integration with	Integration with exiting IT Infrastructure"
		Infrastructure" with the same or	exiting IT Infrastructure" with the	with the same or higher specifications as
		higher specifications as mentioned at	same or higher specifications as	mentioned at Annexure-I during last three
		Annexure-I during last three years,	mentioned at Annexure-I during	years, ending 31st March of the previous
0	F-1	ending 31st March of the previous	last three years, ending 31st March	financial year 2021-2022 as under: (i) One
3.	51	financial year 2021-21 as under: (i)	of the previous financial year 2022-	similar works of the value equal to 80% of
		One similar works of the value equal	2023 as under: (i) One similar	bid value
		to 80% of bid value	works of the value equal to 80% of	or
		or	bid value	(ii) Two similar works of the value equal to
		(ii) Two similar works of the value	or	50% of bid value
		equal to 50% of bid value	(ii) Two similar works of the value	or
		or	equal to 50% of bid value	(iii) Three similar works of the value equal to
		(iii) Three similar works of the value	or	40% of bid value
		equal to 40% of bid value	(iii) Three similar works of the	
		equal to 1070 of 210 varies	value equal to 40% of bid value	
			We request to amend the clause:	We request to amend the clause:
4.	58	(i)Average Annual financial turn	(i)Average Annual financial turn	(i)Average Annual financial turn over during
7.		over during the last three consecutive	over during the last three	(1)11verage 1 initial initialitial turn over during
			over during the last times	



5.	58	from financial year 2017-18, 2018-19, 2019-2020  (ii) Average Annual financial turn over on ICT work similar to mentioned in this tender work during the last three consecutive from financial year 2017-18, 2018-19, 2019-2020	consecutive from financial year 2018-19, 2019-2020, 2020-21.  We request to amend the clause: (ii)Average Annual financial turn over on ICT work similar to mentioned in this tender work during the last three consecutive from financial year 2018-19, 2019-2020, 2020-21.	the last three consecutive from financial year 2019-20, 2020-2021, 2021-22  (ii)Average Annual financial turn over on ICT work similar to mentioned in this tender work during the last three consecutive from financial year 2019-20, 2020-2021, 2021-22
6.	58	Bidder should have successfully implemented at least one (1) similar work* in last 5 years ending with 31/3/2020 work for Government department/ University in India. * Similar work A work would be treated as a similar work which has evidence from the work order or related document cover the requirement mentioned under the detailed scope of work in this EOI.	We request to amend the clause: Bidder should have successfully implemented at least one (1) similar work* in last 5 years ending with 31/3/2022 work for Government department/ University in India/Large Scale Private Organisation. * similar work A work would be treated as a similar work which has evidence from the work order or related document cover the requirement mentioned under the detailed scope of work in this EOI.	Bidder should have successfully implemented at least one (1) similar work* in last 5 years ending with 31/3/2022 work for Government department/ University in India/ Private Organization. * similar work A work would be treated as a similar work which has evidence from the work order or related document cover the requirement mentioned under the detailed scope of work in this EOI
7.	15	For Supply, Installation, Commissioning of service and work,	We Request to amend the clause: For supply, Installation,	For Supply, Installation, Commissioning of service and work, 90% of the total value of



		80% of the total value of work will be paid on successful completion of work, balance 20% will be released after successful completion of warranty period (As per warranty terms and conditions)	Commissioning of service and work, 50% of the total Value will be on delivery of material, 30% of the total value of work will be paid on successful completion of work, balance 20% will be released after successful completion of warranty period (As per warranty terms and conditions).	work will be paid on successful completion of work, balance 10% will be released after successful completion of warranty period (As per warranty terms and conditions)
8.	13	The period of delivery strictly to be followed by the Supplier Agency as per time period communicated through Purchase/Supply Order through email/ hard copy through speed post. The penalty of 0.5% of the value of order per week for delayed supply of the order. Maximum delay of 3 weeks i.e. 21  Days. No supplies will be entertained thereafter, and it will be treated as Page 13 of 87  File No.I-19/14/2021-AIIA  I/3545/2023	Consdering delay from OEM, request to remove the 3 weeks capping	This clause is deleted



9.	60	withdrawal by the bidder for which action will be taken as per the bid security declaration and other relevant rules/guidelines issue by Government in this regard. Part supplies will not be accepted / allowed at AIIA DELHI Penalty clause	Is it 1% per fortnight or .5% per week?	If the agency/organization/institution is not able to complete the work in time the agency would be liable to be penalized as follows:  - For delay: 1% of the fee (excluding taxes) per fortnight or part of it subject to maximum of 10%.
10.	12	IX	Monitoring and Ticket logging would be done by AIIA?	Yes
11.	14	INCIDENTAL SERVICES	Please elaborate on required passive services & passive BOM	As per requirement for successful installation, commission and testing of the complete work
12.	16	Sub-Letting of works	Can we do subletting for some of activities like Install?	As per clause mentioned on page 16



#### अखिल भारतीय आयुर्वेद संस्थान

# ALL INDIA INSTITUTE OF AYURVEDA (AIIA) (आयुष मंत्रालय, भारत सरकार के अंतर्गत स्वायत्त संस्थान)

13.	21	Chapter-IV	Need As-is HL network	It was explained in pre bid meeting and the
			architecture drawing	same will AIIA will provide to finally
				selected bidder.
14.	21	Chapter-IV	Subscription licensing term	Only Perpetual license
			duration & type ?	
			Ports- copper or fiber?	
			OEM support type and duration?	
15.	23	1.1.6	Who will provide exact locations	existing locations to be reused
			to mount AP or existing locations	Yes
			to be reused?	Bidder
			Need to reuse existing passive	Bidder
			cabling?	Yes
			Labelling and tagging under	As per AIIA existing system
			which party scope?	Bidder
			Wireless controller redundancy	Bidder
			required?	
			Type of required Authentication	
			(OTP/SMS/Email) which require	
			integration in Wi-Fi?	
			Dismantling of existing switches	
			and AP under which party scope?	
			Backup of existing configuration	
			under which party scope?	
16.	66	Rates for Spares	Number of spares ?	If any



17.	Page 13	Bidder shall be bound to supply and complete the works of installation and integration with a period of 90	Would request AIIA to provide a bifurcation on the delivery timeline and installation timeline	90 Days for complete work
	10	days from the date of receipt of work order.	seperately to assess the LD applicability	
18.	Page 11	the supplier shall, within 4 hours on a 24 X 7 basis respond to take action to repair or replace the defective Equipment/Stores or parts thereof, free of cost, at the ultimate destination. The supplier shall take over the replaced parts/ Equipment / Stores after providing their replacements and no claim, what so ever shall lie on the purchaser for such replaced Parts/Equipment/Stores thereafter. Non- replacement will attract appropriate penalty including forfeiture of performance security on repetition of such misconduct.	Would request AIIA to cap the penalty here. The term appropriate penalty & repetition of misconduct is open ended.	For smooth functioning of Core, Edge, Access (PoE+)switches penalty is @₹1500 per 12 hrs. per equipment and for others items penalty is @500 per 12 hrs.
19.	Page 23	The purchaser also reserves the right to increase the ordered quantity by up to 25% of the contracted quantity during the currency of the	While the prices will be locked for the initial PO, since the prices are dependent on Duties (including Custom Duty), Taxes, Levies,	Till the successful installation, commission and testing of the complete work



	& Page 74	contract at the contracted rates. Bidders are bound to accept the orders accordingly.  We undertake that the rates quoted by me when approved and selected by the Director, AIIADELHI will be valid for one year from the date of approval of the rate contract in the format given in Annexure-V	USD-INR exchange rate, OEM List Price, OEM Discounting etc. we request AIIA to delete this clause or modify that the prices for subsequent orders will be mutually agreed.	
20.	Page 67	Financial Bid Annexure-V 3- Total Cost in (Grand Total A- Grand Total 3)	Seems a typo error as under. Please clarify. "(Grand Total A- Grand Total 3)" should be "(Grand Total A- Grand Total B)".	Financial bid format is revised and the same is attached here
21.	58	C.ii.Bidder should have successfully implemented least one(1) similar work* in last 5 years ending with 31/3/2020 work for Government department/ University in India.* similar work A work would be treated as a similar work which has evidence from the work order or related document cover the	Please change : Government department/ University in India to Government department/ University in India/Enterprise .	Bidder should have successfully implemented least one(1) similar work* in last 5 years ending with 31/3/2022 work for any Government department/ University/ Organization or Enterprise in India.* similar work A work would be treated as a similar work which has evidence from the work order or related document cover the requirement mentioned under the detailed scope of work in this EOI .



		requirement mentioned under the detailed scope of work in this EOI .		
22.	22 and 34	1.1.3/ 2.1.4 Switch Rack 4U, cabling, installation, configuration, commissioning and integration at below mentioned Locations:	Two Type rack Size mentioned	1.1.3/ 2.1.4 Switch Rack 9U, cabling, installation, configuration, commissioning and integration at below mentioned Locations:
23.	PoE Switc h, Page 33	Redundant Power supply Yes	Kindly remove	Redundant Power supply either Internal or Hot Swappable)
24.	PoE Switc h, Page 33	Redundant Power Supply Type Internal	Kindly remove	Redundant Power supply either Internal or Hot Swappable)
25.	PoE Switc h, Page 33	Redundant Power Supply (Hot Swappable)Yes	Kindly remove	Redundant Power supply either Internal or Hot Swappable)



26.	Page No.24	2The bidder have to quote only from HP/Dell/CISCO/Juniper/ Netgear OEM makes for the goods and services mentioned in this request for Proposal for Active components ie.(Switches/Wi-fi controller/ Wi-fi access Points).	Request to please add Ruckus in approved make and rephrase this clause as "The bidder have to quote only from Ruckus/HP/Dell/CISCO/Juniper/ Netgear OEM makes for the goods and services mentioned in this request for Proposal for Active components ie.(Switches/Wi-fi controller/ Wi-fi access Points)."	The bidder have to quote only from Ruckus/HP/Dell/CISCO/Juniper/ Netgear OEM makes for the goods and services mentioned in this request for Proposal for Active components ie.(Switches/Wi-fi controller/ Wi-fi access Points)."	
27.	Page No.60	Approved MakeThe bidder have to quote rate from HP/Dell/CISCO/Juniper/ Netgear OEM makes for Active components ie.(Switches/Wi-fi controller/ Wi-fi access Points) in this request for Proposal for.	Request to please add Ruckus in the approved make and rephrase this clause as "The bidder have to quote rate from Ruckus/HP/Dell/CISCO/Juniper/ Netgear OEM makes for Active components ie.(Switches/Wi-fi controller/ Wi-fi access Points) in this request for Proposal for."	The bidder have to quote only from Ruckus/HP/Dell/CISCO/Juniper/ Netgear OEM makes for the goods and services mentioned in this request for Proposal for Active components ie.(Switches/Wi-fi controller/ Wi-fi access Points)."	
28.	25	Number of 10/100/1000 Base-T Ports 8 Port Ethernet	Kindly clarify if out of 24 x SFP+ ports, bidder needs to populate 8 x 1G copper transceiver. Kindly suggest if our understanding is correct	Number of 10/100/1000 Base-T Ports 8 Port Ethernet may be through Ethernet module in addition to 24 SFP+ ports	



(An Autonomous Organization under the Ministry of AYUSH, Govt. of India)

29.	25	Number of 10 G SFP+ Port (Uplink)4		10 G SFP+ Port (Uplink)4 SFP+ + supported
		SFP++ supported by 1G & 10G with		by 1G & 10G with same OEM SFP+ modules
		same OEM SFP+ modules to be	4 SFP+ ports are in addition to 24	to be supported by 1G & 10G are in addition
		supported by 1G & 10G	SFP+ ports. Kindly clarify	to 24 SFP+ ports.
30.	33	Stacking Bandwidth :320 (Gbps)	There is no need this at access level switch	This clause is deleted
31.	NA	NA	All others Query raise by the	There is no change in All Others Query raise
			bidder in Meeting or through	by the bidder in Meeting or through email
			email	

Note: All the AIIA Response and Amendments mentioned in this document are part of tender documents. The other terms and conditions will remain Unchanged.



(An Autonomous Organization under the Ministry of AYUSH, Govt. of India)

Annexure-V

#### FINANCIAL BID

#### A. Price Schedule for As per EOI Major Item category Wise

No.	Name of the item (as per	Make	HSN	Quant	Unit	Basic	% of	Other	Per Unit Total	Total
	Scheduleof Requirement)	&	Code	ity	Na	Priceper	GST	Expenditure (if	Priceinclusive	Cost
		Model			me	unit	(Amoun	any) on	of all on	(Colum
						(in ₹)	t in	Column	F.O.R.	n 5x
							figures	(7) (in ₹)	destination	Column
							on		basis	10)
							Column		(in ₹)	
							(7)			
1	2	3	4	5	6	7	8	9	10	11
1	L3 Server Room Switch,			2						
	cabling, installation,									
	configuration, commissioning									
	and integration including 1									
	year warranty and onsite									
	support as mentioned in EOI									
2	L2 Edge Switch, cabling,			3						



#### अखिल भारतीय आयुर्वेद संस्थान

# ALL INDIA INSTITUTE OF AYURVEDA (AIIA) (आयुष मंत्रालय, भारत सरकार के अंतर्गत स्वायत्त संस्थान)

		-		1		ı	T	
	installation, configuration,							
	commissioning and							
	integration including 1 year							
	warranty and onsite support							
	as mentioned in EOI							
3	L2 Access Switch, cabling,		19					
	installation, configuration,							
	commissioning and							
	integration including 1 year							
	warranty and onsite support							
	as mentioned in EOI							
	Switch Rack 9U, cabling,		20					
	installation, configuration,							
	commissioning and							
	integration including 1 year							
	warranty and onsite support							
	as mentioned in EOI							
5	LAN point cabling,		331					
	installation, configuration,							
	commissioning and							
	integration withexiting							
	LAN network including 1							
	year warranty and onsite							
	support as mentioned in EOI							
6	Uplink cable detailing,		22					
	installation, configuration,							



#### अखिल भारतीय आयुर्वेद संस्थान

# ALL INDIA INSTITUTE OF AYURVEDA (AIIA) (आयुष मंत्रालय, भारत सरकार के अंतर्गत स्वायत्त संस्थान)

	commissioning and integration withexiting LAN network system including 1 year warranty and onsite					
	support as mentioned in EOI					
7	Wireless Access Point,		70			
	cabling, installation,					
	configuration,					
	commissioning and					
	integration including 1 year					
	warranty and onsite support					
	as mentioned in EOI					
8	Wireless Controller,		1			
	cabling, installation,					
	configuration,					
	commissioning and					
	integration including 1 year					
	warranty and onsite support					
	as mentioned in EOI					
	Total					 



(An Autonomous Organization under the Ministry of AYUSH, Govt. of India)

#### B. Cost of Buyback items

Item	Quantity	Model	Buyback value
Wireless Access Point Model	70	DAP 2230 Make	
DAP 2230 Make		Installed in 2018	
D-Link			

Name(s) & Signature of Authorized person with seal of the Bidder
Date
Place

3- Total Cost in (Grand Total A- Grand Total B) = Rs



(An Autonomous Organization under the Ministry of AYUSH, Govt. of India)

Note: All the AIIA Response and Amendments mentioned in this document are part of tender documents. The other terms and conditions will remain Unchanged.

Sd